सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA25713304500265O
Certificate Issued Date	:	30-Mar-2016 02:55 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ BANGALORE6/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08008408404712220
Purchased by	:	P J B ENGINEERS PVT LTD
Description of Document	:	Article 12 Bond
Description	:	CONTRACT AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	P J B ENGINEERS PVT LTD
Second Party	:	E E BBMP PROJECT DIVISION YELAHANKA
Stamp Duty Paid By	:	P J B ENGINEERS PVT LTD
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

AUTHORISED SIGNATORY
UNIVERSAL CREDIT SOUHARDA SAHAKARI (R).

Please write or type below this line

Supplementary Agreement

This agreement, made on the 30/03/2016, between Bruhat Bangalore Mahanagara Palike represented by The Executive Engineer, Project division, Yelahanka NH-7 Road. Bangalore-92 (hereinafter called "the Employer") of the one part and **M/s.PJB Engineers Pvt Ltd.**, No.143, Tathna Building, 4th floor, Richmond road, Bangalore – 560 025. (hereinafter called "the Contractor") of the other part.

For P J B ENGINEERS PVT. LTD.,

Managing Director

Executive Engineer
Project Division
Yelahanka Zone
Bangalore

30/3/16

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

Whereas the BBMP is desirous that the Contractor execute the work of **"Widening of roa Bhadrappa layout signal to Kodigehalli circle 0.00 mtr to 1500.00 mtrs in Ward No.08 of Yelahanka"** Tender Notification No: BBMP/YNK/EE(PROJECT)/EPROC/PR/02/12-13. Dated:07.06.2012 and BBMP/2012-13/RD/WORK_INDENT3643 (hereinafter called "the Works") and the BBMP has accepted the Tender by the Contractor as per approval of the Learned Special Commissioner vide para no.31, dt;15-11-2012 and Major Public works Committee vide Resolution No.113/12-13, Dated:24-11-2012 for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs.2,89,99,,919.88 (Rupees Two Crore Eighty Nine lakhs Ninety Nine Thousand Nine Hundred Nineteen only)** which works out to be **(-) 0.16% below** the estimated cost of **Rs.2,90,47,690.00. After approval of Modified Estimate** the contract price amounts to **Rs.2,89,98,179 (Rupees Two Crores Eighty Nine Lakhs Ninety Eight Thousand One Hundred Seventy Nine only)** which works out to be **(-) 0.16% below**.. The defect liability period for the above work is 12 months from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
   - I. Letter of Acceptance;
   - II. Notice to proceed with the works;
   - III. Contractor's Tender;
   - IV. Contract Data;
   - V. Conditions of contract (including Special Conditions of Contract);
   - VI. Specifications;
   - VII. Drawings;
   - VIII. Bill of Quantities; and
   - IX. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

For P J B ENGINEERS PVT. LTD.,

Managing Director

Binding Signature of Contractor

Binding Signature of Employer

Executive Engineer
Project Division
Yelahanka Zone
Bangalore

5/16.

Scanned by CamScanner